

Bid Tabulation Report from Carson City Purchasing & Contracts

775-283-7137

<http://www.carson.org/index.aspx?page=998>

Notice to Contractors Bid# 1213-088 2012 Carson Street Maintenance Program

Date and Time of Opening: August 20, 2012 at 10:10 am

Description			Bidder # 1		Bidder # 2		Bidder #3		
			SNC		SSC		GRANITE		
BONDING Provided, \$, %, or no			5%		5%		5%		
PREFERENTIAL Bidder Status and Affidavit attached			Y		Y		Y		
BIDDER acknowledges receipt addendums			0		0		0		
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price	
Base Bid Items - Schedule A									
1	Mobilization / Demobilization and Clean-up (SC. 4.2.2)	1	LS	\$12,693.70	\$12,693.70	\$3,000.00	\$3,000.00	\$9,863.70	\$9,863.70
2	BMP's Erosion Control (SC. 4.2.2)	1	LS	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00
3	Traffic Control Including Pedestrian Detours, Complete In Place (SC. 4.2.3)	1	LS	\$18,000.00	\$18,000.00	\$27,798.70	\$27,798.70	\$30,000.00	\$30,000.00
4	Asphalt Concrete Mimming 1.5" Below Lip of Existing Lip of Curb and Gutter and Median Curb, Complete In Place (SC. 4.2.4)	95,400	SF	\$0.15	\$14,310.00	\$0.20	\$19,080.00	\$0.25	\$23,850.00
5	Pavement Type 3 Aggregate, PG 64-28 NV, 1.5 Inches Thick, Complete In Place (SC. 4.2.5)	95,400	SF	\$1.05	\$100,170.00	\$1.18	\$112,572.00	\$1.20	\$114,480.00
6	Lowering or Existing Utilities and Adjusting or Existing Utilities to New Finish Grade, Complete In Place (SC. 4.2.6)	1	LS	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00
7	Remove and reset survey monuments, Complete In Place (SC. 4.2.7)	1	LS	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00
8	Painted Pavement Marking 4" Solid Yellow with 4 Broken Yellow, Complete In Place (SC. 4.2.8)	500	LF	\$0.25	\$125.00	\$0.25	\$125.00	\$0.25	\$125.00
9	Painted Pavement Marking 4" Broken White, Complete In Place (SC. 4.2.8)	3,460	LF	\$0.18	\$622.80	\$0.18	\$622.80	\$0.18	\$622.80
10	Painted Pavement Marking 8" Solid white, Complete In Place (SC. 4.2.8)	310	LF	\$0.30	\$93.00	\$0.30	\$93.00	\$0.30	\$93.00
11	Painted Pavement Marking (Crosswalk) 24" Solid White, Complete In Place (SC. 4.2.8)	1,750	LF	\$1.65	\$2,887.50	\$1.65	\$2,887.50	\$1.75	\$3,062.50
12	Painted Pavement Marking (Stop Bar) 24" Solid White, Complete In Place (SC. 4.2.8)	120	LF	\$1.75	\$210.00	\$1.75	\$210.00	\$1.75	\$210.00
13	Painted Pavement Symbol "Yield Line / Shark Teeth" 24" X 36" Solid White, Complete In Place (SC. 4.2.9)	170	EA	\$12.00	\$2,040.00	\$10.00	\$1,700.00	\$12.00	\$2,040.00
14	Painted Pavement Symbol "Left" Turn Arrow, Complete In Place (SC. 4.2.9)	8	EA	\$35.00	\$280.00	\$35.00	\$280.00	\$35.00	\$280.00
15	Painted Pavement Symbol "ONLY", Complete In Place (SC. 4.2.9)	1	EA	\$75.00	\$75.00	\$75.00	\$75.00	\$75.00	\$75.00
16	SubTotal Schedule (A):			\$179,007.00		\$182,444.00		\$202,202.00	
	Total Schedule (A)			\$179,007.00		\$182,444.00		\$202,202.00	
Total Bid Price written in words? y/n									
				Y		Y		Y	
Bidder Information provided? y/n									
				Y		Y		Y	
Sub Contractors listed? y/n or none									
				5%, 1%		5%		5%, 1%, OTHER	
Bid Document executed? y/n									
				Y		Y		Y	
END OF DOCUMENT									