## Bid Tabulation Report from Carson City Purchasing & Contracts 775-283-7137

http://www.carson.org/index.aspx?page=998

## Notice to Contractors Bid# 1213-180 WWRP Digester Rehabilitation

Date and Time of Opening: May 29, 2013 at 11:10 am

Description			Bidder # 1		Bidder # 2		Bidder #3										
			MKD Construction		GENEY/GASSIOT		RSCI										
BONDING Provided, \$, %, or no  PREFERENTIAL Bidder Status and Affadavit attached  BIDDER acknowledges receipt addendums			5% Y 2		5% Y 2		5% N 2										
									Description	Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price
									IDago Bid Itama Cahadula A								
Base Bid Items - Schedule A  Mobilization / Demobilization and Clean-up	1	LS	\$45,000.00	\$45,000.00	\$0.00	\$0.00	\$28,665.00	\$28,665.00									
Digester Cleaning	1	LS	\$150,000.00	\$150,000.00	·	\$71,647.00	+ -,										
3 Demolition	1	LS	\$200,000.00	\$200,000.00		\$239,560.00											
Digester Interior Walls Structural Inspection and Repair (Allowances)	1	LS	\$50,000.00														
5 Digester Dome Replacement	1	LS	\$319,000.00	\$319,000.00	\$121,749.00	\$121,749.00	\$312,132.00	\$312,132.00									
6 Digester CMU Wall Repair	100	CMU	\$50.00	\$5,000.00	\$200.00	\$20,000.00	\$58.00	\$5,800.00									
7 Digester Gas Piping	1	LS	\$80,000.00	\$80,000.00	\$123,188.00	\$123,188.00	\$257,708.00	\$257,708.00									
8 Electrical and Instrumentation	1	LS	\$85,000.00	\$85,000.00	\$74,770.00	\$74,770.00	\$72,887.00	\$72,887.00									
All other work shown in this project and not included in the Bid Items above.	1	LS	\$25,000.00	\$25,000.00	\$357,949.00	\$357,949.00	\$11,926.00	\$11,926.00									
10 SubTotal Schedule (A):	•		\$959,000.00		\$1,058,863.00		\$1,049,828.00										
11 Total Schedule (A)			\$959,000.00														
,				,	. ,	,	. ,	,									
Total Bid Price written in words? y/n			Υ		Y		Υ										
Bidder Information provided? y/n			Y		Υ		Y										
Sub Contractors listed? y/n or none			5%, 1%		5%		5%										
Bid Document executed? y/n			Υ		Υ		Υ										
		FND	OF DOCUME	NT													

<sup>\*\*\*</sup>MATHEMATICAL ERROR\*\*\*

<sup>\*\*\*+5%</sup> No Preferential Bidder Status\*\*\*

## Bid Tabulation Report from Carson City Purchasing & Contracts 775-283-7137

http://www.carson.org/index.aspx?page=998

## Notice to Contractors Bid# 1213-180 WWRP Digester Rehabilitation

Date and Time of Opening: May 29, 2013 at 11:10 am

Description  BONDING Provided, \$, %, or no  PREFERENTIAL Bidder Status and Affadavit attached  BIDDER acknowledges receipt addendums			KG Walters 5% Y		Bidder # 5		Bidder #6	
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price
Base Bid Items - Schedule A	1							
1 Mobilization / Demobilization and Clean-up	1	LS	\$50,000.00	\$50,000.00		\$0.00		\$0.00
2 Digester Cleaning	1	LS	\$80,000.00	\$80,000.00		\$0.00		\$0.00
3 Demolition	1	LS	\$120,000.00	\$120,000.00		\$0.00		\$0.00
Digester Interior Walls Structural Inspection and Repair (Allowances)	1	LS	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
5 Digester Dome Replacement	1	LS	\$539,000.00	\$539,000.00		\$0.00		\$0.00
6 Digester CMU Wall Repair	100	CMU	\$160.00	\$16,000.00		\$0.00		\$0.00
7 Digester Gas Piping	1	LS	\$181,000.00	\$181,000.00		\$0.00		\$0.00
8 Electrical and Instrumentation	1	LS	\$78,000.00	\$78,000.00		\$0.00		\$0.00
All other work shown in this project and not included in the Bid Items above.	1	LS	\$500.00	\$500.00		\$0.00		\$0.00
0 SubTotal Schedule (A):			\$1,114,500.00		\$50,000.00		\$50,000.00	
11 Total Schedule (A)			\$1,1	14,500.00				
			. ,	,				,
Total Bid Price written in words? y/n			Υ					
Bidder Information provided? y/n			Y					
Sub Contractors listed? y/n or none			5%					
Bid Document executed? y/n			Υ					
		END	OF DOCUME	NT				