

Item # 8-30

**City of Carson City  
Agenda Report**

**Date Submitted:** July 6, 2010

**Agenda Date Requested:** July 15, 2010

**Time Requested:** Consent

**Labor Commissioner PWP #** CC-2010-350

**To:** Mayor and Supervisors

**From:** Purchasing and Contracts

**Subject Title:** Action to determine that F and P Construction, Inc., is the lowest responsive and responsible bidder pursuant to N.R.S. Chapter 338 and to award Contract No. 0910-217 Carson City Waterfall Fire Watershed Improvements - Phase 2 to F and P Construction, Inc. for a bid amount of \$188,642.00 plus a contingency amount not to exceed \$8,978.00 to be funded from the Capital Outlay/NRCS as provided in FY 2010/2011. *(Sandy Scott-Fisher)*

**Staff Summary:** Bids were received for all labor, material, tools, and equipment for the Carson City Waterfall Fire Watershed Improvements - Phase 2 Project. Project consists of removal of asphalt concrete grindings from the Carson City Water Treatment Plant (CCWTP) access road, stockpiling the grindings, earthwork to raise the road, replacement of the culvert in Kings Canyon Creek with a new culvert and headwalls, replacement of the grindings to resurface the raised roadway, installation of temporary erosion control measures, lowering of bank areas along Kings Canyon Creek, transplanting existing willows and woods rose, installation of rock check dams in existing gullies, reconstruction of a small spillway in an earthen embankment, construction of water spreading dikes, and re-vegetation of all disturb areas upon completion of construction.

**Type of Action Requested:** (check one)

Resolution

Ordinance

Formal Action/Motion

Other (Specify)

**Does This Action Require A Business Impact Statement:**  Yes  No

**Recommended Board Action:** I move to determine that F and P Construction, Inc., is the lowest responsive and responsible bidder pursuant to N.R.S. Chapter 338 and to award Contract No. 0910-217 Carson City Waterfall Fire Watershed Improvements - Phase 2 to F and P Construction, Inc. for a bid amount of \$188,642.00 plus a contingency amount not to exceed \$8,978.00 to be funded from the Capital Outlay/NRCS as provided in FY 2010/2011. *(Sandy Scott-Fisher)*

**Explanation for Recommended Board Action:** **NOTICE TO CONTRACTORS** was published in the Nevada Appeal on June 7, 2010. The bids were opened at approximately 11:10 a.m. on June 30, 2010 at 201 North Carson Street, Carson City, Nevada 89701. Present during the bid opening were: Brian Murphy, Brian Murphy Construction.; John Carlson, A & A Construction;