

**CARSON CITY PURCHASING & CONTRACTS**  
**201 North Carson Street Suite 11 Carson City, NV 89701**  
**775-283-7137 / FAX 887-2107**

<http://www.carson.org/Index.aspx?page=998>

**Request for Proposal - #1415-145**  
**Construction Manager at Risk (CMAR) Services for Carson Street**  
**Labor Commissioner PWP# CC-2015-124**  
**Engineer's Estimate: \$10,000,000.00**  
March 20, 2015

**Addendum No. 1**

Please make the following additions/changes to the above referenced project.

1. The date, time and place for receiving submittals remains unchanged.
2. The following is based on questions received prior to March 20, 2015:
  - 1) Could you define the "CMAR team leader" position? While it is mentioned in Section 2 - Firm Organization Chart, that position is not mentioned in Section 3 - Key Personnel. [Under Article 6 section 3, please replace the final sentence with: "At a minimum provide a resume, qualifications, and experience for the CMAR team leader, Project Manager, Superintendent, Estimator, and Schedule Coordinator \(for both Pre-Construction and Construction phases if different\)."](#)
  - 2) For the electronic copy, would it be acceptable to use an USB flash drive instead of a CD? [Yes.](#)
  - 3) The Pre-Submittal Meeting is scheduled for March 25, and on page 2 of the RFP, it indicates it is on a Tuesday. March 25 is a Wednesday. Could you verify the date of this mandatory meeting? [Wednesday, March 25<sup>th</sup>, 2015 @ 1:00 p.m.](#)

End of Addendum No. 1